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Task Order No.
2

GENERAL

This Task Order supplements and amends the Construction Contract and Cooperative
Agreement. The purpose of this Task Order is to authorize Facility Work for FID. Each Facility
that requires relocation will be handled under a separate subtask of this Task Order.

WORK TO BE DONE

1 Cooperative Agreement

This Task Order is issued in order to authorize Facility Work described herein. This Task Order
does not express all of the terms and conditions relevant to Facility Work; accordingly, the
Cooperative Agreement and all of the provisions thereof are incorporated into this Task Order
by this reference. Capitalized terms used but not identified in this Task Order shall have the
definitions set forth in the Cooperative Agreement. All attachments referenced in this Task
Order are incorporated herein by such reference. All Facility Work shall be performed in
accordance with the requirements of the Cooperative Agreement and, in the event of any
inconsistency between the provisions of this Task Order and the Cooperative Agreement, the
provisions of the Cooperative Agreement shall prevail.

2 Scope of Work

Facility Work as defined in the definitions section of the Cooperative Agreement is incorporated
by reference. Each separate Facility that requires Relocation will be treated as a subtask to this
Task Order.

2.1 Location and General Description of the Work Covered by this Task
Order (Including Disposition of Existing Facilities):

The Authority’s Contractor will furnish all labor, material, equipment and supervision required
to complete the relocation of Facilities and appurtenances. All work shall be performed
substantially in accordance with “Request for Proposal for Design Build Services-RFP No. 11-16
consisting of Hybrid Alternative, Contract Package 1A, Contract Package 1B and Contract
Package 1C, a copy of which is on file in the Authority’S office at 770 L St, Suite 800,
Sacramento, CA 95814.

2.2 Facility Work to be Performed by Parties Pursuant to this Task
Order:

The Authority’s Contractor performs all design and construction services for Facility Work. FID
will review and approve Facility plans and be entitled to have a reasonable number of
representatives on site of HST Project to verify that Facility Work is being properly performed
by the Authority’s Contractor and approve that Facility Work.
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2.2.1 Subtask 2.01

Scope:  Design, secure proper permits, construct bypass facilities, traffic control, dewatering
and remove and relocation irrigation facilities within an RCP casing at Braly No 14 facility near
California Ave and Cherry Ave. Irrigation FACILITIES include RGRCP ASTM C-361, stand-
pipes, concrete boxes, gates, metal covers, vents and other connections that are required to
complete the work in accordance with FID standards.

Estimated Period of Performance: During the non-irrigation season!

Estimated value of this WORK: $480,600

2.2.2 Subtask 2.02

Scope:  Design, secure proper permits, construct bypass facilities, traffic control, dewatering
realign existing Fresno Colony No 24 facility near Golden State Blvd & Cedar Ave to clear
viaduct columns. Irrigation FACILITIES include RGRCP ASTM C-361, stand-pipes, concrete
boxes, gates, metal covers, vents and other connections that are required to complete the work
in accordance with FID standards. FACILITY WORK is shown on Drawing TT-D1022, ST-J1002,
ST-J1003, CV-G1022, and UT-C4068. FACILITY No 6 and No 7 on drawing UT-C4068 are
referenced as Storm Drain. Clarification is being provided that these FACILITIES are FID
irrigation FACILITIES.

Estimated Period of Performance: During the non-irrigation season!

Estimated value of this WORK: $476,000

2.2.3 Subtask 2.03

Scope:  Design, secure proper permits, construct bypass facilities, traffic control, dewatering
and protect in place existing North Central No 26 facility near Cedar Ave and SR 99. Irrigation
FACILITIES include RGRCP ASTM C-361, stand-pipes, concrete boxes, gates, metal covers,
vents and other connections that are required to complete the work in accordance with FID
standards. FACILITY WORK is shown in Drawing TT-D1024, ST-J1007, and CV-G1024.

Estimated Period of Performance: During the non-irrigation season!

Estimated value of this WORK: $483,421

2.2.4 Subtask 2.04

Scope: Design, secure proper permits, construct bypass facilities, traffic control, dewatering
and construct a culvert at Central No 23 facility adjacent to the Central Ave roadway structure
and construct a separate culvert at the North Central No 26 Canal at the intersection of Cedar
Ave and Central Ave. Irrigation FACILITIES include RGRCP ASTM C-361, stand-pipes,
concrete boxes, gates, metal covers, vents and other connections that are required to complete
the work in accordance with FID standards. FACILITY WORK is shown in Drawing ST-J1010,
CV-T1036, ST-K1047, and CV-G1025.
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Estimated Period of Performance: During the non-irrigation season!

Estimated value of this WORK: $966,842

2.2.5 Subtask 2.05

Scope:  Design, secure proper permits, construct bypass facilities, traffic control, dewatering,
and construct a culvert at Viau No 25 facility near Malaga and Cedar Ave to allow HST to cross
this existing facility. Irrigation FACILITIES include RGRCP ASTM C-361, stand-pipes, concrete
boxes, gates, metal covers, vents and other connections that are required to complete the work
in accordance with FID standards. FACILITY WORK is shown in Drawings TT-D1026 and CV-
G1026.

Estimated Period of Performance: During the non-irrigation season

Estimated value of this WORK: $560,000

2.2.6 Subtask 2.06

Scope: AUTHORITY’S CONTRACTOR shall reimburse FID for all costs resulting from plan
check review, permits, inspection, and testing (inspection & testing in an oversight Quality
Assurance capacity only). AUTHORITY’S CONTRACTOR is still responsible to provide Quality
Assurance and Quality Control for design and construction through project completion and
closeout.

Estimated Period of Performance: Duration of Project
Estimated value of this WORK: $100,000
3 Project Schedule

Deadlines for the completion of Facility Work are provided for in the contract between the
Authority and the Authority’s Contractor.

3.1 Schedule for Facility Work (This Task Order Only)

The Authority’s Contractor shall complete the design work in accordance with the schedule
specified in this Task Order. The Authority’s Contractor shall commence construction work
only after acceptance of the final design for such work in accordance with Appendix A — Design
Build Procedures of the Cooperative Agreement. The Authority’s Contractor must comply with
or receive a written variance for applicable city and county laws, regulations, and ordinances
including permitting, inspection processes, work hours regulations, traffic management plan,
dust control and noise regulations.

Design: Construction:

. . The permitted
Start Date: June 2013 Start Date: construction window is
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typically October 1
through February 22;
however it is determined
each year by FID Board
of Directors based on
hydrologic conditions. An
exception to the above
construction window
requirement can only
occur by mutual
agreement between
Authority’s Contractor

and FID.
Completion Date: December 2013 Completion Date: February 2017
4 Performance of Work
4.1 Design

The design furnished by the Authority’s Contractor pursuant to this Task Order shall be
substantially in accordance with the Proposed Preliminary Design (see Appendix A — Design
Build Procedures of the Cooperative Agreement) and shall be consistent with 30% design
submittal of the HST Project plans. All plans for Facility Work are subject to review by the
Authority, FID, and the Authority’s Contractor, in accordance with the time frames and
procedures set forth in Appendix A — Design Build Procedures of the Cooperative Agreement.

By FID: FID will review Facility plans and be entitled to have a reasonable number of
representatives on site of HST Project to verify Facility Work is being properly performed by the
Authority’s Contractor.

BY Authority’s Contractor: The Authority’s Contractor performs all design and construction
services for Facility Work.

4.2 Construction

The Authority’s Contractor will perform all the construction services for the Facility Work. The
construction of Facility Work shall be performed substantially in accordance with the final
Facility plans. Deviations from the final Facility plans may occur only in conformity with the
Cooperative Agreement.

5 Liability For Work

In accordance with section 3, “Liability for Work,” of the Cooperative Agreement, FID and the
Authority shall each be responsible for the cost of Facility Work as specified herein.

The total estimated cost for Facility Work

is: $3,066,863
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5.1 Cost Allocation
To be determined by Prior Rights.

6 Cost Estimate

The amounts stated herein are estimates of the costs associated with Facility Work. Authorized
expenditures and reimbursements will be based on the terms of the Cooperative Agreement.

6.1 For Work by FID

FID’s costs for Facility Work shall be developed pursuant to section 5, “Payment of Work,” of
the Cooperative Agreement, and shall be performed in accordance with the procedures set forth
in section 4, “Performance of Work” and Appendix A — Design Build Procedures of this
Cooperative Agreement.

6.2 For Work by Authority’s Contractor
The Authority has prepared an initial cost estimate in the amount of $3,066,863

for Facility Work included in this Task Order.

The Authority’s Contractor shall prepare an independent cost estimate for Facility Work which
shall be submitted for the Authority’s approval. Such estimate will reflect appropriate estimated
charges for Betterment and salvage value, if any. Upon approval, the parties shall revise this
Task Order to incorporate the approved estimate.

7 Betterment, Accrued Depreciation, Salvage

FID shall credit the Authority for the actual cost of any Betterment, salvage value, and accrued
depreciation on the Facilities as required pursuant to the Cooperative Agreement, and pay the
the Authority’s Contractor for the actual cost of any Betterment constructed by the Authority’s
Contractor.

Facility Work in this Task Order does not include any Betterment.

8 Billing and Payment

Billing and payment shall be in accordance with section 5, “Payment for Work,” of the
Cooperative Agreement.

9 Contacts

The contacts for this Task Order will be as follows:

Local Agency:

Authority:

Authority’s Contractor:
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